CITY OF WATERLOO SUPPLEMENTARY CONDITIONS
TO CCDC 2-2020 STIPULATED PRICE CONTRACT

AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020

The Standard Construction Document for Stipulated Price Contract, English version,
consisting of the Agreement Between Owner and Contractor, Definitions, and General
Conditions of the Stipulated Price Contract, is part of these Contract Documents with the
following amendments, additions and modifications:

1.

11

111

1.2

121

211

2.1.2

2.1.3

AGREEMENT BETWEEN OWNER AND CONTRACTOR
ARTICLE A-3-CONTRACT DOCUMENTS

Amend paragraph 3.1 by adding the following after the words, “The General
Conditions of the Stipulated Price Contract”:

- “These Supplementary Conditions

- The Special Conditions, if any

- Drawings

- Specifications”

ARTICLE A-5- PAYMENT

Delete paragraph 5.2 in its entirety and replace with the following:

“Interest

Interest will be paid by the City on any amount that is not paid when it is due to
be paid under Part 1.1 of the Construction Act, commencing the date that the
payment was due, at the prejudgment interest rate determined under subsection
127 (2) of the Courts of Justice Act. In no other circumstances, will interest
accrue on any amount due by the City to the Contractor.”

DEFINITIONS

Add a new Definition, “Act”, as follows:

“Act means the Construction Act (Ontario), as amended.”

Add a new Definition, “OHSA?”, as follows:

“OHSA means the Occupational Health and Safety Act (Ontario).”

Add a new Definition, “WSIB”, as follows:

“WSIB means the Workplace Safety and Insurance Board.”
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CITY OF WATERLOO SUPPLEMENTARY CONDITIONS
TO CCDC 2-2020 STIPULATED PRICE CONTRACT

AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020
3. GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT

Where a General Condition or paragraph of the General Conditions of the
Stipulated Price Contract is deleted by these Supplementary Conditions, the
numbering of the remaining General Conditions or paragraphs shall remain
unchanged, and the number of the deleted items will be retained, unused.

3.1 GC1.1-CONTRACT DOCUMENTS
3.1.1 Amend paragraph 1.1.4 by adding the following at the end thereof:

“If the Contractor finds discrepancies in or omissions from the Contract
Documents or has any doubt as to the meaning or intent of any part thereof, the
Contractor shall immediately notify the Consultant, who will provide written
instructions or explanations. Neither the Owner nor the Consultant will be
responsible for oral instructions.”

3.1.2 Delete paragraph 1.1.7.1 in its entirety and replace it with new paragraph 1.1.7.1:

“1.1.7.1 If there is a conflict within the Contract Documents, the order of priority
of the documents, from highest to lowest, shall be:

- any amendments to the Agreement between the Owner and
the Contractor,

- the Agreement between the Owner and the Contractor, as amended by
these Supplementary Conditions

- the Definitions,

- Special Conditions,

- Supplementary Conditions,

- the General Conditions,

- Division 01 of the Specifications,

- Technical Specifications,

- Material and finishing schedules, and,

- the Drawings”

32 GC1.4-ASSIGNMENT
3.2.1 Delete paragraph 1.4.1 in its entirety and replace it with the following:

“1.4.1 The Contractor shall not assign the Contract, either in whole or in part,
without the written consent of the Owner.”

3.3 GC22-ROLEOF THE CONSULTANT

Supplementary Conditions CCDC 2-2020, May 30, 2023 Page 2 of 25



CITY OF WATERLOO SUPPLEMENTARY CONDITIONS
TO CCDC 2-2020 STIPULATED PRICE CONTRACT

AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020

33.1

3.4

34.1

3.5

3.5.1

3.6

3.6.1

3.8

Amend paragraph 2.2.6 by deleting the words “except with respect to GC 5.1 -
FINANCING INFORMATION REQUIRED OF THE OWNER.”

GC 2.4 - DEFECTIVE WORK

Add new subparagraphs 2.4.1.1 and 2.4.1.2:

“2.4.1.1 The Contractor shall rectify, in a manner acceptable to the Owner and the
Consultant, all defective Work and deficiencies throughout the Work, whether or
not they are specifically identified by the Consultant.

2.4.1.2 The Contractor shall prioritize the correction of any defective Work which,

in the sole discretion of the Owner, adversely affects the day to day operations of
the Owner.”

GC 3.2-CONSTRUCTION BY OWNER OR OTHER CONTRACTORS
Delete subparagraph 3.2.2.3 and 3.2.2.4 in their entirety.

GC 3.5-SUPERVISION

Amend paragraph 3.5.1 by adding the following after the words, “competent
representative”, “who shall be a Competent Person, as the term is defined in the
OHSA”, and by deleting the last sentence, and replacing it with the following, “The
Contractor shall not be entitled to change the Competent Person without the prior

written authorization of the Owner, which shall not be unreasonably withheld.”

GC 3.7- LABOUR AND PRODUCTS

3.8.1 Paragraph 3.7.2 is amended by adding the following sentence to the end:

3.9

“The Contractor shall not change the source of supply of any Product without the
written authorization of the Consultant.”

GC 3.9-CLEANUP

3.9.1 Add new General Condition 3.9 as follows:

“3.9.1 The Contractor shall maintain the Work in a safe and tidy condition and free
from the accumulation of waste products and debris, other than that caused by the
Owner, other contractors or their employees.

3.9.2 The Owner shall have the right to back charge cleaning to the Contractor if
the cleaning is not completed within 24 hours of written notice to clean and the
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CITY OF WATERLOO SUPPLEMENTARY CONDITIONS
TO CCDC 2-2020 STIPULATED PRICE CONTRACT

AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020

3.10

Owner shall have the right to back charge the cost of damage to the Place of the
Work caused by the Contractor’s, Subcontractor’s or Supplier’s transportation in
and out of the Place of Work if not repaired within 5 Working Days or written notice
to repair or before final payment, whichever is earlier.”

GC 3.10 - STANDARD OF CARE

3.10.1 Add new General Condition 3.10 as follows:

3.11

“3.10.1 In performing its services and obligations under the Contract, the
Contractor shall exercise a standard of care, skill and diligence that would normally
be provided by an experience and prudent Contractor supplying similar services
for similar projects. The Contractor acknowledges and agrees throughout the
Contract, the Contractor’s obligations, duties and responsibilities shall be
interpreted in accordance with this standard. The Contractor shall exercise the
same standard of due care and diligence in respect of any Products, personnel, or
procedures which may be recommended by the Owner.

3.10.2 The Contractor further represents, covenants and warrants to the Owner that
there are no pending, threatened or anticipated claims that would have a material
effect on the financial ability of the Contractor to perform its Work under the
Contract.”

GC 4.1 - ALLOWANCES

3.11.1 Paragraph 4.1.4 is amended by adding the following sentence to the end:

“The maximum mark up on the authorized overrun on cash allowances shall
be 5%.”

3.11.2 Add new paragraph 4.1.8:

3.12

“The Owner reserves the right to have the Contractor call for competitive
bids for portions of the Work which are to be paid for from cash
allowances.”

GC 5.1 - FINANCING INFORMATION REQUIRED OF THE OWNER

3.12.1 Delete GC 5.1 in its entirety.

3.13 GC5.2- APPLICATIONS FOR PAYMENT and GC 5.3 - PAYMENT

3.13.1 Delete GC 5.2 and GC 5.3, and replace them with the following:
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CITY OF WATERLOO SUPPLEMENTARY CONDITIONS
TO CCDC 2-2020 STIPULATED PRICE CONTRACT

AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020

5.2.1 A “proper invoice” (as that term is defined in the Construction Act) shall
be delivered to the Owner and the Consultant by the first day of every month for
the previous month’s work. Subject the terms of the Contract Documents,
including the holdback provisions of the Contract Documents and the
Construction Act, and subject to any notice of non-payment delivered by the
City under the Construction Act, the Owner shall pay the amount approved and
certified by the Consultant as payable under a proper invoice no later than 28
days after receiving the invoice from the Contractor.

5.2.2 The copy of the proper invoice delivered to the Owner shall be provided
by email along with a hard copy to: <<<insert email/contact info here >>>

5.2.3 No less than 7 days prior to the delivery of a proper invoice, the Contractor
shall submit to the Owner and the Consultant a payment certificate (in a form
prescribed by the Consultant) and all necessary supporting documentation, a
WSIB clearance certificate and a Statutory Declaration of Progress Payment
Distribution. For clarity, no proper invoice shall be submitted earlier than 7 days
following submission of a duly completed payment certificate.

5.2.4 Notice of non-payment may be made by email to the Contractor. For
greater clarity, this provision constitutes the consent of the Contractor to service
of the notice of non-payment in this manner.

5.2.5 The Contractor shall, within 10 days of signing the Contract, and prior to
the first claim for payment, submit to the Owner a detailed breakdown of the
lump sum tender price for the purpose of establishing monthly expenses. The
Owner, acting reasonably, reserves the right to modify costs allocated to the
various breakdown items to prevent unbalancing.

5.2.6 Payment for mobilizing and setting up plant, temporary buildings and
services, premiums and other disbursements, shall be prorated based on the
value of the Work performed during a billable period.

5.2.7 Payment for bonds and insurance will be paid 100 percent on the first
progress payment, provided that respective invoices are submitted as proof of
payment.

5.2.8 Prior to the first progress draw, the Contractor shall submit a monthly
projected payment schedule based on the detailed construction schedule for the
duration of the Contract.”
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CITY OF WATERLOO SUPPLEMENTARY CONDITIONS
TO CCDC 2-2020 STIPULATED PRICE CONTRACT

AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020

3.14 GC 54 - SUBSTANTIAL PERFORMANCE OF THE WORK AND
PAYMENT OF HOLDBACK

3.14.1 Delete paragraph 5.4.2 in its entirety.
3.14.2 Delete paragraph 5.4.3 in its entirety and replace it with the following:

“Immediately prior to the issuance of the certificate of Substantial Performance of
the Work, the Contractor, in consultation with the Consultant, shall establish a
schedule for completion of the Work and correcting deficient Work, and the
construction schedule shall be deemed to be amended to include the completion
schedule.”

3.14.3 Delete paragraphs 5.4.4 and 5.4.5 and replace with:

“5.4.4 Prior to submitting its written application for Substantial Performance of

Work, the Contractor shall submit to the Consultant all:
.1 guarantees;

2 warranties;

3 certificates;

4 testing and balancing reports;

.5 distributing system diagrams;

.6 spare parts;

7 maintenance/operation manuals;

8 training manuals;

.9 samples;

.10 reports and correspondence from authorities having jurisdiction in the Place
of the Work;

.11 Shop Drawings, and marked up Drawings;

.12 completed as-built drawings in an electronic format acceptable to the
Consultant;

.13 inspection certificates

and any other materials or documentation required to be submitted under the
Contract or otherwise reasonably requested by the Consultant, together with
written proof of acceptance to the Owner and the Consultant that the Work has been
substantially performed in conformance with the requirement of the municipal,
government and utility authorities having jurisdiction in the Place of the Work.

5.4.5 Where the Contractor is unable to deliver the documents and materials
described in paragraph 5.4.4, then, provided that none of the missing documents
and materials interferes with the use and occupancy of the Project in a material
way, and except as described herein, the failure to deliver shall not be grounds for
the Consultant to refuse to certify the Substantial Performance of the Work.
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CITY OF WATERLOO SUPPLEMENTARY CONDITIONS
TO CCDC 2-2020 STIPULATED PRICE CONTRACT

AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020

3.15

However, certification of the Substantial Performance of the Work may be withheld
if the Contractor fails to deliver maintenance manuals or completed as-built
drawings.”

GC 5.5-FINAL PAYMENT

3.15.1 Amend paragraph 5.5.1 by adding the following to the end of the paragraph:

“ The Contractor’s application for final payment shall be accompanied by any
documents or materials not yet delivered pursuant to paragraph 5.4.4. The Work
shall be deemed not to be complete until all of the aforementioned materials have
been delivered, and the Owner may withhold payment in respect of the delivery of
any documents in an amount determined by the Consultant.”

3.15.2 Amend paragraph 5.5.4 by deleting the number “5” and replacing it with “61”.

3.16

GC 6.2 - CHANGE ORDER

3.16.1 Add new paragraph 6.2.3 as follows:

“6.2.3.1 Any agreement reached by the Owner with the Contractor on an
adjustment of the Contract Price, on either a lump-sum or unit price basis shall be
subject to the conditions contained in paragraph 6.2.3.

6.2.3.2 Where a change in the Work is performed by the Contractor’s own forces,
the negotiated lump sum price for change in the Work, or negotiated unit price(s)
for each unit priced items shall be all-inclusive, except HST and mark-up as
provided hereafter, and shall include, without limitation, all costs, charges,
expenses and fees whatsoever required or related to perform such change, or such
unit price item. The Contractor shall be allowed a mark-up to a maximum amount
of 15% of the lump sum price, or aggregate of unit items and applicable unit
price(s), for such change(s), net of taxes on the first $100,000 total of all change
orders and 10% on any change orders thereafter. The Contractor shall provide a
written quotation identifying each amount to be charged for transportation, labour,
Product, Construction Equipment and services and all other costs for the
performance of the Work. The HST, as applicable, shall be identified separately in
a manner satisfactory to the Owner.

6.2.3.3 Where a change in the Work is performed by a Subcontractor’s forces, the
Subcontractor’s lump sum price for change in the Work, or unit price(s) for each
unit priced item shall be inclusive, except HST and mark-up, as provided hereafter,
and shall include all of its costs, charges, expenses and fees whatsoever required or
related to perform such change or such unit price item. The Contractor shall
provide a written quotation with back-up documentation from the Subcontractor
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CITY OF WATERLOO SUPPLEMENTARY CONDITIONS
TO CCDC 2-2020 STIPULATED PRICE CONTRACT

AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020

identifying each amount to be charged for transportation, Product, Construction
Equipment and services and all other costs for the performance of the Work and the
total price charged by the Subcontractor. The Subcontractor shall be allowed a
mark-up to a maximum amount of 15% of the lump sum price, or aggregate of unit
items and applicable unit price(s), for such change(s), net of taxes, on the first
$100,000 total of all change orders and 10% on any change orders thereafter. The
Contractor is allowed a mark-up of 5% on the total price charged by the
Subcontractor to the Contractor for such change, net of taxes and Subcontractor
mark-up. The HST, as applicable, shall be identified separately in a manner

satisfactory to the Owner.

6.2.3.4 Notwithstanding paragraphs 6.2.3.2 and 6.2.3.3, in the event that any of the
change in the Work contains items or parts that, in the opinion of the Consultant,
are the same or equivalent to items for which the Contractor submitted unit prices
in the tender submitted by the Contractor, then the prices in the tender shall be the
prices paid by the Owner for the work or parts of the work in respect of any change

in the Work.

6.2.3.5 Where a change in the Work is performed either by the Contractor or a
Subcontractor, and requires Construction Equipment, reasonable rental charges for
Construction Equipment, such as tractors, bulldozers, ditching machines, air
compressors, concrete mixers and graders, for the actual time required in operation
for the performance of the Work must be agreed upon before commencing the

Work.

6.2.3.6 The mark-ups provided for in paragraphs 6.2.3.2, 6.2.3.3 and 6.2.3.4 shall
constitute the only compensation the Contractor shall be entitled to for any and all
overhead, profit, incidental and administrative costs whatsoever related to the
change, including but not limited to, costs related to superintendence and
supervision, shop drawing production, estimating, site office and home office
expenses, workers tools, temporary facilities and controls, and coordination of any

and all Work-related activities.

6.2.3.7 No claim whatsoever for a change in the Contract Time, delay, prolongation
charges, remobilization or otherwise shall be permitted with respect to a change,
unless authorized by the Consultant and approved by the Consultant and set out in

the Change Order or Change Directive, as the case may be, by the Owner.

6.2.3.8 No compensation for any change in the Work shall be allowed unless such
change is first ordered in writing by the Consultant and authorized by the Owner.

3.17 GC6.3-CHANGE DIRECTIVE
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CITY OF WATERLOO SUPPLEMENTARY CONDITIONS
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AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020

3.17.1 Delete paragraph 6.3.7.1 in its entirety and replace it with the following:

“.1 salaries, wages and benefits paid to personnel in the direct employ of the
Contractor, applying the labour rates set out in the wages schedule in the Contract
Documents or as otherwise agreed between the Owner and the Contractor for

personnel,
1) carrying out the Work, including necessary supervisory services;
(@) engaged in expediting the production or transportation of material or
equipment, at shops or on the road; or
3) engaged in the preparation of Shop Drawings, fabrication drawings,
coordination drawings and Contract as-built drawings.”
3.17.2 Delete paragraph 6.3.7.17 in its entirety.

3.17.3 Amend paragraph 6.3.8 by adding the words “except for paragraph 6.3.14” after

the word “Contract” in the first line.

3.17.4 Add new paragraph 6.3.14 as follows:

“6.3.14 For greater certainty, and without limitation, the cost of performing the
Work attributable to the Change Directive does not include, and no payment shall
be made for:

A1

head office salaries and benefits and all other overhead or general expenses,
except only for wages, benefits, compensation, contributions, assessments,
or taxes described in paragraph 6.3.7.1;

capital expenses and interest on capital,

general clean-up, except where the performance of the Work in the Change
Directive causes specific additional and extraordinary clean-up
requirements;

wages paid for project managers, superintendents, assistants, watch persons
and administrative personnel, provided the Change Directive does not result
in extension of Contract Time;

wages, salaries, rentals, or other expenses that exceed the rates that are
standard in the locality of the Place of the Work, that are otherwise deemed
unreasonable by the Consultant;
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AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020

.6 any costs or expenses attributable to the negligence, improper Work,
deficiencies, or breaches of Contract by the Contractor or Subcontractor;

v any cost of quality assurance, such as inspection and testing services,
charges levied by authorities, and any legal fees unless any such costs or
fees are pre-approved in writing by the Owner.”

3.18 GC6.5-DELAYS

3.18.1 Amend paragraphs 6.5.1, and 6.5.2 by deleting the period at the end of each

paragraph, and substituting the following words, *, but excluding any
consequential, indirect or special damages, loss of profits, loss of opportunity or
loss of productivity resulting from such delay.”

3.18.2 Add new paragraphs 6.5.6, 6.5.7, 6.5.8, 6.5.9, 6.5.10 as follows:

“6.5.6 If the Contractor is delayed in the performance of the Work by an act or
omission of the Contractor or anyone employed or engaged by the Contractor
directly or indirectly, or by any cause within the Contractor’s control, then the
Contract Time shall be extended for such reasonable time as the Consultant may
decide in consultation with the Contractor. The Owner shall be reimbursed by the
Contractor for all reasonable costs incurred by the Owner as the result of such
delay, including all services required by the Owner from the Consultant as a result
of such delay by the Contractor and, in particular, the cost of the Consultant’s
services during the period between the date of Ready-for-Takeover stated in Article
A-1 (as may be extended) and any later, actual date of Ready-for-Takeover achieved
by the Contractor.

6.5.7 The Contractor shall be responsible for the care, maintenance and protection
of the Work in the event of any suspension of construction as a result of the delay
described in paragraph 6.5.1, 6.5.2 or 6.5.3. In the event of such suspension, the
Contractor shall be reimbursed by the Owner for the reasonable costs incurred by
the Contractor for such care, maintenance and protection, but excluding the costs
of the Contractor’s head office personnel. The Contractor’s entitlement to costs
pursuant to paragraph 6.5.7, if any, shall be in addition to amounts, if any, to which
the Contractor is entitled pursuant to paragraphs 6.5.1, 6.5.2 or 6.5.3.

6.5.8 Without limiting the obligations of the Contractor described in GC 3.2 -
CONSTRUCTION BY OWNER OR OTHER CONTRACTORS and GC 9.4 —
CONSTRUCTION SAFETY, the Owner may, by Notice in Writing, direct the
Contractor to stop the Work where the Owner determines that there is an imminent
risk to the safety of the persons or property at the Place of the Work. In the event
that the Contractor receives such notice, it shall immediately stop the Work and
secure the Project site. The Contractor shall not be entitled to an extension of the
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Contract Time or to an increase in the Contract Price unless the resulting delay, if
any, would entitle the Contractor to an extension of the Contract Time or the
reimbursement of the Contractor’s costs as provided in paragraphs 6.5.1, 6.5.2 or
6.5.3.

6.5.9 In addition to the amount set out in paragraph 6.5.6, the Contractor
recognizes and agrees that the Owner will suffer a financial loss if the Work
is not competed within the time prescribed by the Contract. The Contractor
also recognizes the delays, expenses and difficulties involved in proving the
actual loss suffered by the Owner if the Work is not completed on time.
Accordingly, instead of requiring any such proof, the Contractor agrees that
as liquidated damages for delay (but not as penalty) the Contractor shall
pay the Owner an amount per day, as designated in the Special Conditions
of Contract for each and every day’s delay from the specified time for
Ready-for-Takeover until the actual date of Ready-for-Takeover, and it is
further expressly acknowledge and agreed by the Contractor that:

@ this amount is a reasonable estimate of the actual damages that will
be incurred by the Owner due to any failure to attain Ready-for-
Takeover within the time required by this Contract;

(b) the Owner may deduct the amount due under this section from any
monies that may be due or payable to the Contractor, whether under
the Contract or any other agreement; and,

(©) the liquidated damages provided for in this section shall be without
prejudice to any other remedy to which the Owner is entitled at law
or in equity.

6.5.10 In the event that paragraph 6.5.9 is held by a court of competent
jurisdiction to be invalid, unenforceable or void, or if no liquidated damages
are designated in the Special Conditions of the Contract, the Contractor
shall be held responsible for the payment of the Owner’s actual costs
associated with the delay in achieving Ready-for-Takeover . The Owner’s
costs will include, but are not limited to, the amounts relating to the items
set out in paragraph 6.5.6 and all other costs directly or indirectly associated
with the delay in the completion of the Work by the Contractor. The
amounts payable pursuant to paragraph 6.5.10 are in addition to the amounts
payable by the Contractor to the Owner pursuant to paragraph 6.5.6.”

3.19 GC6.6 CLAIMS FOR CHANGE IN CONTRACT PRICE
3.19.1 Amend paragraph 6.6.1 by deleting the period at the end of the paragraph and
adding the following:
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“within 30 Working Days of the commencement of the Work giving rise to the

claim.”

3.20 GC 7.1 - OWNER’S RIGHT TO PERFORM THE WORK, TERMINATE
THE CONTRACTOR’S RIGHT TO CONTINUE WITH THE WORK OR

TERMINATE THE CONTRACT

3.20.1 Delete paragraph 7.1.2 in its entirety and replace it with the following:

“If the Contractor neglects to perform the Work properly or otherwise fails to
comply with the requirements of the Contract to a substantial degree, the Owner
may, without prejudice to any other right or remedy the Owner may have, give the
Contractor Notice in Writing, containing particulars of the default including
references to applicable provisions of the Contract, that the Contractor is in default
of the Contractor’s contractual obligations and instruct the Contractor to correct
the default in the 5 Working Days immediately following the receipt of such Notice
in Writing. Failure by the Owner to provide such notice shortly after the default has

occurred shall not constitute condonation of the default.”

3.20.2 Add a new subparagraph 7.1.5.5 as follows:

“.5 charge the Contractor for any damages the Owner may have sustained as a

result of the default.”

321 GC 7.2 - CONTRACTOR’S RIGHT TO SUSPEND THE WORK OR

TERMINATE THE CONTRACT

3.21.1 Delete paragraph 7.2.1 and 7.2.3.1 in their entirety.

3.21.2 Delete subparagraph 7.2.3.4 and replace it with the following:

“.4 the Owner violates the requirements of the Contract to a substantial degree.”

3.21.3 Delete paragraph 7.2.5 and replace it with the following:

“7.2.5 If the default cannot be corrected within the 5 Working Days specified in

paragraph 7.2.4, the Owner shall be deemed to have cured the default if it:

| commences the correction of the default within the specified time;
2 provides the Contractor with an acceptable schedule for such correction;
and,
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3 completes the correction in accordance with such schedule.”

3.21.4 Add new paragraph 7.2.6:

“7.2.6 If the Contractor terminates the Contract under the conditions described in
this GC 7.2, the Contractor shall be entitled to be paid for all Work performed to
the date of termination. The Contractor shall also be entitled to recover the costs
associated with termination, including the costs of demobilization, losses sustained
on Products and Construction Equipment. The Contractor shall not be entitled to
any recovery for special, indirect or consequential losses, loss of use or loss of

profit.”

3.22 GC9.1-PROTECTION OF WORK AND PROPERTY

3.22.1 Delete subparagraph, 9.1.1.1 in its entirety and replace it with new subparagraph

9.1.1.1:

“9.1.1.1 errors in the Contract Documents which the Contractor could not have
discovered applying the standard of care described in GC 3.14 - STANDARD OF

CARE.”

3.22.2 Amend paragraph 9.1.1.2 by adding the word, “negligent” at the beginning

thereof.

3.22.3 Add new paragraphs 9.1.5 and 9.1.6 as follows:

“9.1.5 Without in any way limiting the Contractor’s obligations under this GC 9.1,
should the Contractor or any Subcontractor or supplier cause loss or damage to
trees or other plantings, whether owned by the Owner or third parties, the
Contractor shall be liable for the replacement cost of the trees or the plantings
damaged, including the cost of any arborist or other Consultant, and such costs may

be deducted by the Owner from amounts otherwise owing to the Contractor.

9.1.6 The Contractor shall neither undertake to repair and/or replace any damage
whatsoever to the Work of other Contractors, or to adjoining property, nor
acknowledge the same was caused or occasioned by the Contractor, without first
consulting the Owner and receiving written instructions as to the course of action
to be followed from either the Owner or the Consultant. However, where there is
danger to life or public safety, the Contractor shall take such emergency action as

it deems necessary to remove the danger.”
3.23 GC9.4-CONSTRUCTION SAFETY

3.23.1 Delete paragraph 9.4.1 in its entirety and substitute new paragraph 9.4.1:
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“9.4.1 The Contractor shall be solely responsible for construction safety at the
Place of the Work and for compliance with the rules, regulations and practices
required by the applicable construction health and safety legislation and shall be
responsible for initiating, maintaining and supervising all safety precautions and
programs in connection with the performance of the Work.”

3.23.2 Add new paragraphs 9.4.6 and 9.4.7:

“9.4.6 Prior to the commencement of the Work, the Contractor shall submit to the

Owner:
A a current WSIB clearance certificate;
2 documentation of the Contractor’s in-house safety-related programs; and,

3 a copy of the Notice of Project filed with the Ministry of Labour naming
itself as “constructor” under the OHSA.

9.4.7 The Contractor shall indemnify and save harmless the Owner, its agents,
officers, directors, employees, consultants, successors and assigns from and against
the consequences of any and all safety infractions committed by the Contractor or
Subcontractors under the OHSA, including the payment of legal fees and
disbursements on a full indemnity basis.

3.24 GC10.1-TAXES AND DUTIES
3.24.1 Add the following to the end of paragraph 10.1.1:

“Any Value Added Taxes (including Harmonized Sales Tax), where applicable,
shall be listed as line items separate from the total Contract Price.”

3.24.2 Delete paragraph 10.1.2 and replace it with the following:

“Any increase or decrease in costs to the Contractor due to changes in such
included taxes and duties at the time of the bid closing shall increase or decrease
the Contract Price accordingly. For greater certainty, the Contractor shall not be
entitled to any mark-up for overhead or profit on any increase in such taxes and
duties.”

3.24.3 Add new paragraphs 10.1.3, 10.1.4, 10.1.5 and 10.1.6 as follows:
“10.1.3 Where the Owner is entitled to an exemption or a recovery of sales taxes,

custom duties, excise taxes or Value Added Taxes applicable to the Contract, the
Contractor shall, at the request of the Owner or the Owner’s representative, assist
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3.25

with the application for any exemption, recovery or refund of all such taxes and
duties and all amounts recovered or exemptions obtained shall be for the sole
benefit of the Owner. The Contractor agrees to endorse over to the Owner any
cheques received from the Federal or provincial governments, or any other taxing
authority, as may be required to give effect to this paragraph.

10.1.14 The Contractor shall maintain accurate records of Construction Equipment,
Product and component costs reflecting the taxes, custom duties, excise taxes and
Value Added Taxes paid.

10.1.15 Any refund of taxes, including, without limitation, any government sales
tax, customs duty, excise tax or Value Added Tax, whether or not paid, which if
found to be inapplicable or for which exemption may be obtained, is the sole and
exclusive property of the Owner. The Contractor agrees to cooperate with the
Owner and to obtain from all Subcontractors and Suppliers cooperation with the
Owner in the application for any refund of any taxes, which cooperation shall
include but not be limited to, making or concurring in the making of an application
for any such refund or exemption and providing to the Owner copies, or where
required, originals of records, invoices, purchase orders and other documentation
necessary to support such applications for exemptions or refunds. All such refunds
shall either be paid to the Owner, or shall be a credit to the Owner against the
Contract Price, in the Owner’s discretion. The Contractor agrees to enable, assist
with and submit to any reasonable audit requested by the Owner with respect to the
potential refunds under this paragraph.

10.1.16 Custom duties, penalties, or any other penalty, fine or assessment levied
against the Contractor, shall not be treated as a tax or customs duty for the purpose
of this GC 10.1.”

GC 10.2 LAWS, NOTICES, PERMITS AND FEES

3.25.1 Add to the end of paragraph 10.2.4, the following:

“The Contractor shall notify the Chief Building Official or the registered code
agency where applicable, of the readiness, substantial completion, and Ready-for-
Takeover stages of construction. The Contractor shall be present at each site
inspection by an inspector or registered code agency as applicable under the Ontario
Building Code.”

3.25.2 Delete paragraph 10.2.6 and replace it with the following:

“10.2.6 If the Contractor fails to notify the Owner and the Consultant in writing,
fails to obtain direction required in paragraph 10.2.5, or performs work that
contravenes any laws, ordinances, guidelines, standards, permits, statutes, by-laws,
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rules, regulations, or codes, the Contractor shall be responsible for and shall correct
the violations thereof, and shall bear the costs, expenses, and damages attributable
to the failure to comply with the provisions of such laws, ordinances, guidelines,
standards, permits, statues, by-laws, rules, regulations, or codes and,
notwithstanding any limitation described in Part 13, shall indemnity and hold
harmless the Owner and the Consultant from and against any claims, demands,
losses, costs, damages, actions, suits or proceeding resulting from failure or breach

of law.”

3.25.3 Add a new paragraph 10.2.8 as follows:

“10.2.8 Without limiting the generality of any other provision in the Contract
Documents, the Contractor shall cause all certificates to be furnished that are
required or given by the appropriate governmental or quasi-governmental
authorities as evidence that the Work as installed conforms with the laws and
regulations of any authorities having jurisdiction over the Place of the Work,
including, without limitation, certificates of compliance for the Owner’s occupancy
or partial occupancy. The certificates are to be final certificates giving complete
clearance of the Work, in the event that such governmental or quasi-governmental

authorities furnish such certificates.”

3.26 GC10.3-PATENT FEES

3.26.1 Amend paragraph 10.3.1 by adding the words, “indemnify and” before the

words, “hold the”, in the second line.

3.26.2 In paragraph 10.3.2, add the words, “by the Owner”, after the words, “supplied

to the Contractor”.
3.27 GC 11.1 - INSURANCE

3.27.1 Delete GC 11.1 and replace them with the following:

“11.1.1 It is the responsibility of the Contractor and their Insurance Broker to
review all potential operations and exposures to determine if the coverage and
limits noted below are sufficient to address all insurance related exposures
presented by the specifications of the Project, Work or Supply. The Contractor shall
insure its undertaking, business and equipment under the following coverage so as

to protect and indemnify and save harmless the City:

@) General Liability Insurance: The Contractor shall maintain liability
insurance acceptable to the City throughout the term of this Agreement from
the date of commencement of work until one year from the date of Ready-
for-Takeover. Liability coverage shall be provided for completed operations

Supplementary Conditions CCDC 2-2020, May 30, 2023 Page 16 of 25



CITY OF WATERLOO SUPPLEMENTARY CONDITIONS

TO CCDC 2-2020 STIPULATED PRICE CONTRACT

AMENDMENTS TO THE STIPULATED PRICE CONTRACT, CCDC2-2020

(b)

(©)

(d)

hazards from the date of substantial performance of the work, as set out in
the certificate of substantial performance of work, on an ongoing basis for
a period of 6 years following substantial performance of work. Coverage
shall consist of a comprehensive policy of public liability and property
damage insurance, with all available coverage extensions/endorsements, in
an amount of not less than $5,000,000 per occurrence. Such insurance
shall name The Corporation of the City of Waterloo and any other
person or party identified in the contract documents, as an additional
insured with a cross liability endorsement and severability of interests
provision. The policy SIR/deductible shall not exceed $100,000 per claim
and if the policy has an aggregate limit, the amount of the aggregate shall
be double the required per occurrence limit. A combination of primary
coverage plus umbrella or excess liability insurance may be used.

If applicable to the construction project described in the Agreement: such
insurance coverage shall be endorsed to cover shoring, blasting, excavation,
underpinning, demolition, pile driving, caisson work and work below
ground surface including tunnelling and grading.

The City reserves the right to request an alternative to the Commercial
General Liability Insurance coverage in the form of a Wrap-Up Liability
Insurance policy.

Owned and Non-Owned Automobile Liability Insurance: The
Contractor shall maintain liability insurance on all Owned, Non-Owned and
Leased Automobiles used in the performance of this work to a limit of
$5,000,000 per occurrence throughout the term of this Agreement from the
date of commencement of work and until one year after the date of
substantial performance of work.

The Contractor shall provide and maintain during the term of the
Agreement, Broad Form Contractors’ Equipment Insurance coverage
for construction machinery and equipment used by the Contractor for the
performance of the work. Such insurance shall be in a form acceptable to
the City and shall not allow subrogation claims by the Insurer against the
City.

The Contractor shall provide and maintain during the term of the Agreement
an All Risk Installation Floater Insurance policy covering the installation
of any machinery and equipment associated with the construction project.
Coverage shall be in an amount equal to the value of the machinery and/or
equipment and shall include coverage while it is in transit to, while stored
at a temporary location and awaiting installation at the work site.
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(€)

()

(9)

(h)

The Contractor shall provide and maintain Boiler & Machinery Insurance
coverage on a Comprehensive Plus Form to the full replacement cost of the
boiler and machinery equipment.

The Contractor shall ensure its professional consultants, architects,
landscape architects, planners and engineers, providing a professional
service in connection with the contract, maintain until three (3) years after
the Agreement, Professional Liability Insurance to a limit not less than
$1,000,000 per claim providing coverage for acts, errors and omissions
arising from their professional services performed under this Agreement.
The policy SIR/deductible shall not exceed $100,000 per claim and if the
policy has an aggregate limit, the amount of the aggregate shall be double
the required per claim limit. Certificates evidence such coverage shall be
supplied to the City prior to the completion of the project and in accordance
with the provisions stated above.

The Contractor shall take out and keep in force Contractor’s Pollution
Liability (CPL) coverage to ensure that their work does not exacerbate any
pre-existing environmental condition during construction. Coverage shall
be in an amount of not less than $2,000,000 per claim or per occurrence, or
such greater amount as the municipality may from time to time require,
naming the City as an additional insured, which coverage shall be
maintained in force for 1 year following the termination of the Contract.
The policy SIR/deductible shall not exceed $100,000 per claim (unless
approved by risk management) and if the policy has an aggregate limit, the
amount of the aggregate shall be double the required per occurrence limit.

Provisions: Prior to the commencement of work the Contractor shall
forward a Certificate of Insurance evidencing this insurance with the
executed Agreement and thereafter on or prior to the expiry of the insurance
coverage. The Certificate shall state that coverage will not be suspended,
voided, cancelled, reduced in coverage or in limits except after thirty (30)
days (ten (10) days if cancellation is due to non-payment of premium) prior
written notice by certified mail to the City.

It is also understood and agreed that in the event of a claim any deductible
or self-insured retention under these policies of insurance shall be the sole
responsibility of the Contractor and that this coverage shall preclude
subrogation claims against the City and any other person insured under the
policy and be primary insurance in response to claims. Any insurance or
self-insurance maintained by the City and any other person insured under
the policy shall be considered excess of the Contractor's insurance and shall
not contribute with it. The minimum amount of insurance required herein
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(i)

shall not modify, waive or otherwise alter the Contractor’s obligation to
fully indemnify the City under this Agreement.

The City reserves the right to modify the insurance requirements as deemed
suitable. If the City requests to have the amount of insurance increased or
to obtain other special insurance for this Project then the Contractor shall
endeavour forthwith to obtain such increased or special insurance at the
City’s expense.

Third Party Claims Process: The City’s claims process for Third Party
claims is to refer the claimant directly to the Contractor and to leave the
resolution of the claim with the Contractor. This applies regardless of
whether or not it is an insured loss.

As the City has a responsibility to the taxpayers, we must ensure that
claimants are dealt with in a fair and efficient manner. Claims reported to
the Contractor, either directly by a third party or through the City shall be
promptly investigated by the Contractor (its insurer or adjuster). The
Contractor shall make contact with the third party claimant upon receipt of
notice of a claim. The Contractor shall initiate an investigation of the claim
immediately upon notice, and advise the third party claimant in writing
(preferably by a qualified third party adjusting firm), with a copy to the City,
of its position regarding the claim upon completion of this investigation.
Such investigation shall be done in a professional manor and reasonable
time frame consistent with Insurance Institute of Canada practices. The
Contractor shall include in their response the reasons for their position.
Should this position not resolve the claim and be accepted by the third party
claimant, the Contractor shall immediately report the claim to its Insurer. If
the Contractor fails to follow this procedure, the City may report such
claims to the Contractor’s insurer.

Nothing herein shall limit the right of the City to investigate and resolve any
such claims notwithstanding the response of the Contractor and/or its
Insurer and to seek indemnification from the Contractor or to exercise any
other rights under the Contract. (Costs may include but not limited to:
adjusting fees, settlement awards, reasonable legal fees, administrative
costs, etc.)

The City may, without breaching this contract, retain from the funds owing
to the Contractor an amount that, as between the City and the Contractor, is
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equal to the balance in the City’s favour of all outstanding debts, claims or
damages, whether or not related to this contract.”

GC 12.3 - WARRANTY

3.28.1 Amend paragraph 12.3.1 by deleting the words, “one year”, and replacing them

with the words, “two years”, and by adding the following at the end of the
paragraph, “With respect to equipment installed at the request of the Owner, and
successfully operating at its intended design capacity before completion of the
Work, the warranty period shall be two years from the date the equipment
commenced its successful operations.”

3.28.2 Amend paragraphs 12.3.3, 12.3.4, and 12.3.6 by deleting the words, “one year”,

and replacing them with the words, “two year”.

3.28.3 Add the following clauses as 12.3.7, 12.3.8 and 12.3.9:

3.29

“12.3.7 Any Product, or equipment requiring excessive servicing during the
warranty period (or free maintenance period, if applicable) shall be considered
defective and the warranty (or free maintenance period) shall be deemed to take
effect from the time that the defect has been corrected so as to cause excessive
servicing to terminate.

12.3.8 Following Substantial Performance of the Work, and without limiting the
Contractor’s warranty under GC 12.3, the Contractor shall assign to the Owner, to
the extent assignable, the benefit of all warranties and guarantees relating to the
Work. The assignment shall expressly reserve the rights of the Contractor to make
any claims under such warranty and guarantees and such assignment shall in no
way prejudice any rights of or benefits accruing to the Contractor pursuant to such
warranties and guarantees.

12.3.9 The provisions of GC 12.3 shall not deprive the Owner of any action, right
or remedy otherwise available to the Owner for the Contractor’s failure to fulfill
its obligations or responsibilities under the Contract and shall not be construed as
a waiver of claims in favour of the Contractor or as limitation on the time in which
the Owner may pursue such other action, right to remedy. The warranties set out
in the Contract are supplemental to and do not limit or preclude the application of
any other conditions and warranties, express or implied, by law or trade usage.”

GC 13.1 - INDEMNIFICATION

3.29.1 Delete paragraph 13.1.1 through 13.1.6 and replace them with the following:
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“13.1.1 The Contractor, both during and after the term of this Agreement, shall at
all times, and at its own cost, expense and risk, defend, indemnify and hold
harmless the City, its elected officials, officers, employees, volunteers, agents,
contractors, and all respective heirs, administrators, executors, successors and
assigns from any and all losses, damages (including, but not limited to, incidental,
indirect, special and consequential damages, or any loss of use, revenue or profit
by any person, organization or entity), fines, penalties and surcharges, liabilities
(including, but not limited to, any and all liability for damage to property and injury
to persons, including death), judgments, claims, demands, causes of action,
contracts, suits, actions or other proceedings of any kind (including, but not limited
to proceedings of a criminal, administrative or quasi criminal nature) and expenses
(including, but not limited to, legal fees on a substantial indemnity basis), which
the indemnified person or persons may suffer or incur, howsoever caused, arising
out of or in consequence of or directly or indirectly attributable to the Services
required to be performed by the Contractor, its agents, employees and sub-
contractors on behalf of the City, provided such losses, damages, fines, penalties
and surcharges, liabilities, judgments, claims, demands, causes of action, contracts,
suits, actions or other proceedings of any kind and expenses as defined above are
due or claimed to be due to the negligence, breach of contract, and/or breach of law
of the Contractor, its agents, employees or sub-contractors.”

GC 13.2 - WAIVER OF CLAIMS

3.30.1 Delete paragraph 13.2.5 in its entirety.

3.30.2 In paragraph 13.2.8, replace the words, “The Party” with “The Contractor.”

3.31

PART 14 - OTHER PROVISIONS

3.31.1 Add new PART 14 as follows:

“GC 14.1 - OWNERSHIP OF MATERIALS

14.1.1 Unless otherwise specified, all materials existing at the Place of the Work,
at the time of execution of the Contract shall remain the property of the Owner. All
Work and Products delivered to the Place of the Work by the Contractor shall be
the property of the Owner. The Contractor shall remove all surplus or rejected
materials as its property when notified in writing to do so by the Consultant.

GC 14.2 - CONSTRUCTION LIENS

14.2.1 In the event that a construction lien is registered or is delivered to the Owner
in respect of the Project, or written notice of lien is delivered to the Owner, the
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Contractor, at its own expense and within ten (10) days, shall ensure that such lien

or notice of lien is vacated, discharged or withdrawn.

14.2.2 In the event that the Contractor fails to comply with the requirements of
14.2.1, the Owner may set off and deduct from any amount owing to the
Contractor, all costs and associated expenses, including legal fees and
disbursements incurred to vacate or discharge the lien, including costs of obtaining
and posting a lien bond or other security. The Contractor shall reimburse the Owner

for all of the said cost and associated expenses.

14.2.3 Notwithstanding any other provision of the Contract, the Owner shall not be
obligated to pay any amount otherwise owing to the Contractor until any liens are

vacated or discharged.

GC 14.3 - CONTRACTOR DISCHARGE OF LIABILITIES

14.3.1 In addition to the obligation assumed by the Contractor pursuant to GC 3.6
and 3.7, the Contractor agrees to discharge all liabilities incurred by it for labour,
materials, services, Subcontractors and Products used or reasonably required for
use in the performance of the Work, except for amounts withheld by reason of
legitimate dispute and which have been identified to the party or parties, from

whom payment has been withheld.

GC 14.4 - DAILY REPORTING/DAILY LOGS

14.4.1 The Contractor shall cause its supervisor or such competent person as it may
delegate, to prepare a daily log or diary reporting on weather conditions, work force
of the Contractor, Subcontractors, Suppliers and any other forces on site and also
record the general nature of Project activities. Such log or diary shall also include
any extraordinary or emergency events which may occur and also the identities of

any persons who visit the site who are not part of the day-to-day work force.

14.4.2 The Contractor shall also maintain records, either at its head office or at the

job site, recording manpower and material resourcing on the Project.

Contractor shall make these records available to the Owner and/or the Consultant

for inspection upon reasonable notice.

GC 145 - PUBLIC STATEMENTS

14.5.1 The Contractor shall not publish issue or make any statements or news
release, electronic or otherwise concerning the Contract, the Work, or the Project,

without the express written consent of the Owner.
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GC 14.6 - OWNER SET-OFF

14.6.1 In addition to and without limiting any other rights the Owner may have
under the Contract and at law, the Owner may retain from monies owing to the
Contractor under the Contract an amount sufficient to cover any outstanding or
disputed liabilities including the cost to remedy deficiencies, the reduction in value
of substantial portion of the Work, claims for damages by third parties, and any
assessment due to the Workplace Safety and Insurance Board.”
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“GC 14.7 — CONFIDENTIALITY, FREEDOM OF INFORMATION AND
PUBLICITY

14.7.1 Without limiting the generality of the sections of the Contract relating to
compliance with all applicable laws and statutes, the Contractor acknowledges that
the Owner is governed by the Municipal Freedom of Information and Protection of
Privacy Act, R.S.0. 1990 c. M.56 (“MFIPPA”) and the Contractor covenants to
comply with this Act and to protect the privacy of residents in keeping with this
Act, as agent of the Owner for the purpose of this section.

14.7.2 The Contractor shall not at any time before, during or after the completion
of the Contract, divulge any confidential information communicated to or acquired
by the Contractor or disclosed by the Owner in the course of carrying out Work
provided for herein. No such information shall be used by the Contractor before,
during or after the completion of the Contract on any project without the prior
written consent of the Owner. For the purpose of this Contract, “confidential
information” means any information that is not in the public domain.

14.7.3 In accordance MFIPPA or other applicable privacy legislation, the
Contractor agrees that any personal information it has provided as a proponent or
bidder in the course of submitted a proposal or tender has been collected under the
authority of the Municipal Act, 2001, S.0. 2001 c. 25 and has been properly used
in the proposal or tender evaluation process and is now properly used for the
purpose of this Contract. All correspondence, documentation and other
information, including the proposal or tender, provided to the Owner or its
employees, agents or representatives by the Contractor, as a proponent or bidder or
now, or in the future in connection with, or arising out of, the proposal or tender
process or this Contract, is or shall become property of the Owner and a record of
the Owner. Such records and the Contract Documents are subject to the provision
of MFIPPA and the Owner’s obligations under this or other privacy legislation and
may be released pursuant to such Acts. The Contractor’s name at a minimum will
be made public on request. In addition, certain contractual information must be
disclosed to the Owner and accordingly may become part of the public record. All
correspondence, documentation and information provided to the Owner may be
produced for the purpose of evaluating the Contractor’s or proponent’s proposal or
bid, or for purposes of this Contract.

14.7.4 All correspondence, documentation and information provided by the Owner
to any bidder or contractor in connection with or arising out of any tender, request
for proposal, or contract or the acceptance of any of the aforesaid remains the
property of the Owner and must not be used for any purpose other than as related
to the tender or proposal or in the fulfilment of any purpose other than as related to
the tender or proposal or this Contract must be maintained at all times by the
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Contractor. Where any proprietary or confidential information belonging to or in
the care of the Owner is disclosed to the Contractor, the Contractor shall:

= safeguard all information provided by the Owner at the request of the
Owner;

= maintain in strict confidence and not reproduce or disclose any such
information to any person except as required by law or as expressly
permitted in advance and in writing by the Owner;

= return forthwith upon demand all such information as may be in
documentary form or recorded electronically; and,

= not use any such information for any purpose other than the purpose for
which it was provided by the owner or by any other person at the request of
the Owner.

14.7.5 Any publicity or press releases with respect to this Contract shall be within
the sole discretion and control of the Owner. The Contractor shall obtain prior

approval from the Owner before making any information public with regard to this
Contract at any time, during or after the term of the Contract.”

END OF SUPPLEMENTARY CONDITIONS
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